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NEGROS OCCIDENTAL ELECTRIC COOPERATIVE 

    

Kabankalan City, Negros Occidental 
Tel. Nos: (034) 4712-229 / (034) 471-2339 / 746-9255 Fax No.:  (034) 471-2829 

   E-mail: email@noceco.ph    Website: www.noceco.ph 
 
 
 
 

INVITATION TO BID 
 
 

1. Pursuant to the Department of Energy (DOE) Circular No. DC2018-02-0003 series of 2018 
and DC2021-09-0030 series of 2021, the Negros Occidental Electric Cooperative 
(NOCECO) through the Third Party Bids and Awards Committee (TPBAC), invites all 
interested and qualified bidders to participate in the Competitive Selection Process (CSP) 
for the Procurement of 10MW Base Load Power Supply. 

 
2. TERMS OF REFERENCE 

 
 

TERMS OF REFERENCE DESCRIPTION 
TYPE OF CONTRACT Base Load 

TECHNOLOGY Open Technology 

CONTRACT CAPACITY 10 MW 

CONTRACTED ENERGY 87,600 MWH for Regular Year 
87,840 MWH for Leap Year 
 

DEPENDA BLE CAPACITY 100% of the contracted capacity 

PLANT CAPACITY Minimum generating capacity shall be no less than the 
contracted capacity of NOCECO 
 

CONTRACT DURATION 10 years beginning on 26 December 2023, unless otherwise 
terminated in accordance with the provision of the PSA. The 
commencement date of the contract shall start EITHER ON 
 

a) 26th day of December 2023, assuming the ERC 
approval is acquired by both parties, whether 
provisional or final. 
 

b) the next immediate 26th of the month following the 
approval of ERC, 

 
Throughout the duration of the contract, authorized 
representatives from NOCECO and the winning bidder 
shall meet not later than the first billing period of the 5th 
year of the contract period to discuss any concern arising 
from the implementation of the contract to ensure that 
arrangements between Parties proceed on a mutually 
satisfactory basis. 
 
Grounds for what will be considered the satisfactory basis 
will be discussed further in the draft Power Supply 
Agreement. 
 

TARGET DELIVERY DATE December 26, 2023 or upon receipt of ERC approval 

mailto:email@noceco.ph
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TARIFF STRUCTURE (LANDED 
COST)  
 
Landed cost refers to the final total 
generation cost to be billed to the 
EC inclusive of interconnection 
facilities, transmission charges, 
metering charges and any 
applicable indexations except on 
Capacity Fee and Fixed 
Operations and Maintenance. 
  

 

Tariff 
Components 

Cost in 
Php/kWh 

. Capital 
Recovery 

 

. Fixed 
Operation 
and 
Maintenance 

 

 Variable 
Operation 
and 
Maintenance 

 

. Fuel Fee  

 
• No indexation, increase or escalation on Capital 

Recovery Fee (CRF) and Fixed O&M  
• The total bid amount for the CRF and the Fixed O&M 

shall not exceed Php 2.40/kWh 
• Variable O&M fees shall be based on actual cost. 
• Fuel cost shall be pass-through based on actual cost 

in Php for every kWh generated, complete with actual 
invoices and references 

 
Note:  
 
Fixed O&M is for the cost incurred by the generator that is 
independent of the amount of energy generated by the 
power plant 
 
Variable O&M is for the cost incurred by the generator that is 
dependent on the amount of energy generated by the power 
plant 
 

CURRENCY FOR THE OFFER Php/kWh 
 

LINE RENTAL 
 

Charged to NOCECO 

SECURITY DEPOSIT Security Deposit shall not be required from NOCECO 
 

OUTAGE ALLOWANCE PER 
PLANT 
 

Zero outage allowance 

REPLACEMENT POWER Supplier shall be obliged to look for and provide the 
Replacement Power (RP) for the following events: 
 
   1.Delay of supply of contracted capacity on target delivery 
date. 
 
   2.Outages, scheduled or un-scheduled 
 
NOCECO shall pay the Supplier with the RP rate equivalent 
to the ERC approved contract rate or actual, whichever is 
lower. 
 
In the event that Supplier cannot provide NOCECO with a 
replacement power, NOCECO shall be allowed to source 
the replacement power at the expense of the Supplier. 
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FORCE MAJEURE (a)     Force Majeure events may include without limitation: 
 

i. acts of God; 
ii. acts of war or the public enemy, whether war be 

declared or not declared, invasion, armed conflict or 
act of foreign enemy, blockade, embargo, revolution 
and public disorders, including insurrection, 
rebellion, civil commotion, sabotage, riots, and 
violent demonstrations; 

iii. strikes, lockouts, riots, labor disputes, in any such 
case which are widespread or nationwide (i.e., 
excluding those directed only at a Party); 

iv. floods, tidal waves, explosions, fires, earthquakes, 
typhoons and other natural calamities; 

v. accidents of navigation or breakdown or injury of 
vessels, accidents to harbors, docks, canals, or other 
assistance to or adjuncts of shipping or navigation; 

vi. failure of the Visayas grid and/or inability of NGCP to 
transmit power from SELLER to BUYER; 

vii. expropriation or compulsory acquisition by any 
Governmental Authority of all or any material part of 
the facilities of the Power Plant, including any sub-
transmission or substation facilities to which such 
facilities are connected;   

viii. change in Applicable Requirements in force from 
time to time after the date hereof;  

ix. arbitrary, capricious, or unreasonable denial, 
conditioning, variation, termination, or voiding of, or 
failure or delay in granting or renewing, any 
Governmental Permit required for such Party’s 
performance of its material obligations hereunder, 
notwithstanding such Party’s due application 
therefor and diligent efforts to obtain the same;  

x. unavailability of fuel not due to the fault of the 
SELLER; and 

xi. any other event of similar nature which prevents 
SELLER from delivering electricity to BUYER, or 
prevents BUYER from receiving electricity from 
SELLER. 

 
(b) Force Majeure shall not include, among other things: 
 

i. lack of funds for the performance of any obligation 
hereunder; 

ii. fluctuations in the Peso-Dollar exchange rate; and 
iii. ordinary or extraordinary inflation.  

 
Neither Party shall be liable for any failure or delay in the 
performance of its obligations under the contract in case of, 
but only to the extent caused by, any event of Force 
Majeure; provided, that the relief granted by this provision 
shall be available only if and to the extent the Party claiming 
relief has and continues to take all steps reasonably within 
its control to mitigate the effects of such Force Majeure 
event, and in no event shall late payment or non- payment 
of money due be excused.  
 
The Party seeking to rely on an event of Force Majeure to 
excuse failure or delay in the performance of its obligations 
pursuant to this provision shall notify the other Party as 
soon as reasonably possible of the nature of Force Majeure 
claimed and the extent to which the Force Majeure claimed 
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affects the Party’s obligation under the contract, and such 
Party shall resume the performance of its obligations as 
soon as reasonably possible after the event of Force 
Majeure no longer exists. 
 

NOCECO shall not be required to make payments for any 
of the following: 
 
   >>Capacity that is unavailable 
   >>Capacity that it cannot accept 
 
During Force Majeure, actual metered quantity shall be 
applied. Penalties on the off-taker shall not be imposed 
 

PENALTIES The SELLER shall be penalized (monetary, etc) in cases of 
the following events and circumstances: 

i. Delay in Delivery on Target Delivery Date.  
 
ii. Given that the requirement states that there is no 

“Outage Allowance”, the SELLER shall be penalized 
should it fail to provide Replacement Power if the 
main power plant source cannot deliver power, 
resulting in a failure of delivery of power; and 

 
iii. Other provisions found in this PSA. 

 

During Force Majeure, the actual metered quantity shall be 
applied. Penalties on the off-taker shall not be imposed. No 
penalty shall be imposed on the off-taker if there is a 
reduction of energy purchased due to the implementation 
of Open Access (RCOA). Revision of monthly minimum 
energy off-take shall be undertaken by both parties. 
 

GROUNDS FOR TERMINATION Material breach of the defaulting party's obligations under 
the PSA, subject to a prescribed cure period. The grounds 
for termination shall be discussed by NOCECO and the 
winning bidder. 
 
NOCECO may terminate the Agreement by written notice 
to the SELLER in cases of: 

i. Events of default  
a. The unexcused or willful failure of SELLER to 

comply with its material obligations under this 
Agreement, including but not limited to the failure 
of the SELLER to deliver the Contracted Capacity 
on Target Delivery Date and after a grace period 
of thirty (30) days from the time of notice of 
demand from NOCECO in accordance with the 
PSA; and 

b. SELLER ceases or discontinues to deliver 
electricity for a period of forty-five (45) consecutive 
days, except in instances allowed under this 
Agreement.  

ii. Expiration of Term and/or Upon Mutual Agreement 
iii. Non-fulfillment of conditions of effective date; 
iv. Non-concurrence of Effective Date or Target Delivery 

Date 
v. Events of Force Majeure; and  
vi. When the SELLER fails to supply for a period of Sixty 

(60) days for reasons wholly attributable to its fault 
and/or negligence, provided that, the Supplier fails to 
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take reasonable actions or remedies to solve its 
inability to deliver capacity and energy. 

vii. ERC delayed approval, whether provisional or final, 
of more than one (1) year upon  
application for joint approval of the PSA. 

 
 The SELLER may terminate the Agreement by written notice 
to NOCECO when: 

i. NOCECO Discontinue Operations 
ii. NOCECO Declares bankruptcy; or 
iii. Any financial obligation of NOCECO is not paid within 

any applicable grace period. 
 

REDUCTION IN CONTRACTED 
CAPACITY 

Contracted capacity may be adjusted in proportion to all 
contracted volume and capacity from all suppliers if there is 
a reduction in the capacity due to RCOA implementation 
and any other issuances by the Philippine government in 
which NOCECO is obliged to comply. Revision of monthly 
minimum energy off-take shall be undertaken by both 
parties. 
 

REGULATORY APPROVALS NOCECO and Supplier shall file with the ERC the joint 
application for the approval of the PSA in accordance with 
ERC Rules within thirty (30) calendar days upon signing of 
PSA. The Power Supplier shall make the necessary 
adjustments in accordance with the directive of the ERC. 
The Supplier shall provide for the legal services of the joint 
application, with full support from NOCECO. 
 
Downward adjustment in the rates shall not be a ground for 
the termination of the contract and NOCECO shall not be 
made to shoulder the incremental difference. 
 

TECHNICAL SPECIFICATIONS Bidders shall provide technical specifications of the 
generator set which will be useful during the actual plant 
operation 
 

ELIGIBILITY REQUIREMENTS Technical capability/qualification: Technical capability / 
qualification of technical staff and organizational structure 
shall be required. 
 
 
Years of Experience: 
For non-newly built power plant - Certificate of Good 
Performance/track record with other customers shall be 
required.  
In the case of newly built power generating plants, Power 
Supplier shall submit its technical capability/qualification of 
technical staff and organizational structure. 
 

FINANCIAL CAPACITY 2020 and 2021 Audited Financial Statement must have a 
debt ratio not exceeding 50%. As the power supply 
agreement is a long-term contract, NOCECO wanted to be 
assured of the financial stability of the power supplier. The 
data required would allow NOCECO to assess if the bidder 
is in good financial standing. 
 

BID DOCUMENTS FEE  ₱300,000.00 
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3. INDICATIVE SCHEDULE OF ACTIVITIES 

Activities Target Dates* 
Publication of Invitation to Bid April 14, 2023 & April 21, 2023 
Issuance of Bid Documents April 17, 2023 
Pre-Bidding Conference  May 8, 2023 
Issuance of Bid Bulletin and Final Instruction 
to Bidders 

May 22, 2023 

Due Diligence of the Bidders April 14, 2023- May 21, 2023 
Submission and Opening of Bids June 6, 2023 
Post Qualification and Evaluation of Bids June 7, 2023- June 23, 2023 
Issuance of Notice of Award July 13, 2023 
Final Evaluation/Assessment of PSA by NEA July 27, 2023 
Issuance of Notice to Proceed and the 
signing of PSA 

August 3, 2023 

Joint Application of PSA for ERC approval August 10, 2023 
 

4. Upon due notice to the participants, the NOCECO TPBAC may amend the above 
schedules. 
 

5. Complete set of Bid Document may be acquired upon payment of a non-refundable Bid 
Documents fee and securing official receipt through the BAC Secretariat. Payment may 
be deposited to: 

 Bank/Branch : BDO-Kabankalan City 
Account Name:  NOCECO 

 Account No.:  3060000861 
 

6. Venues for the pre-bidding and bid opening shall be announced through bid bulletins. 
Only bidders who purchased bid documents shall be allowed to attend the pre-bidding 
and the bid opening.  
 

7. NOCECO TPBAC reserves the right to amend the schedule of activities, reject any or all 
bids, declare failure of bidding in accordance to CSP Rules and other pertinent issuance 
that may be applicable and assumes no obligation to compensate or indemnify any bidder 
for expenses or losses that may be incurred in the preparation of bid nor does it guarantee 
that an award will be made. 
 

 
 
For further inquiries, please refer to:  
 
 
NOCECO TPBAC Secretariat 
Negros Occidental Electric Cooperative 
So. Naga, Brgy. Binicuil, 
Kabankalan City, Negros Occidental  
 
Contact Person: Carol A. Dionela 
Contact Number: 034-471229 loc. 214 
Email address : nocecotpbac@gmail.com  

nocecocsp@gmail.com 
 
 
 
 
             (SGD) 
JOCELYN C. GARCIA 
TPBAC Chairperson 

mailto:nocecotpbac@gmail.com

